CITY OF SAN ANTONIO
DEPARTMENT OF CAPITAL IMPROVEMENTS
MANAGEMENT SERVICES

PROJECT NAME: WESTWOOD VILLAGE DRAINAGE PROJECT
PROJECT NO. 40-00068
DATE: October 7, 2011

ADDENDUM NO. #2

This addendum shall be included in and be considered part of the plans and specifications
for the above named project. The contractor shall be required to sign an
acknowledgement of the receipt of this addendum at the time he receives it.

Addendum No. 2 is issued to add the Environmental Permits, Inspections and
Commitments sheet to the plans as well as address questions provided by bidders during
the bid phase.

1. Miscellaneous

a. Pre-cast box culverts are to be used as prescribed by the construction
plans instead of cast-in place box culverts to expedite the construction
process due to lane closure and other traffic considerations.

b. Payment for surveying and testing will be as prescribed in Form 85 —
General Conditions for City of San Antonio Heavy/Highway
Construction Contracts under Item 3.13.5 — Use of Site and under
Item 14.6 — Independent Materials Testing and Inspection.

2. Plans
a. CoSA Plan Sheet 1 — Index of Sheets
i. Added sheet number 43A — Environmental Permits,
Inspections and Commitments to the list of sheets shown on
Index of Sheets.
b. CoSA Plan Sheet 4 — Estimates and Quantities
i. Added a line item for Item 102.1 - Obliterating Abandoned
Street with a total of 747 square yards.
ii. Added a line item for Item number 105.1 — Channel
Excavation with a total of 422 cubic yards.
iii. Revised the total amount of Item 106.1 — Box Culvert
Excavation from 422 cubic yards to 1691 cubic yards.
iv. Revised the total amount of Item 505.1 — Concrete Rip-rap
from 344 square yards to 485 square yards.
c. CoSA Plan Sheet 43A — Environmental Permits, Inspections and
Commitments
i. This sheet has been added to the construction set.




d. SAWS Plan Sheet 63 — Plan and Profile — Line C

L

ii’

Revise the quantity shown for Item 848 — 10” PVC Sanitary
Sewer SDR 26 (>10°) from 261 linear feet to 287 linear feet.
Removed the quantity shown for Item 848 — 10” PVC Sanitary
Sewer SDR 26 (0°-10°).

3. Construction Specifications
a. 025 Unit Pricing Form

i

iv.

vi.

Added a line item for Item 102.1 - Obliterating Abandoned
Street with a total of 747 square yards.

Added a line item for Item number 105.1 — Channel
Excavation with a total of 422 cubic yards.

Revised the total amount of Item 106.1 — Box Culvert
Excavation from 422 cubic yards to 1691 cubic yards.
Revised the total amount of Item 505.1 — Concrete Rip-rap
from 344 square yards to 485 square yards.

Revise the quantity shown for Item 848 — 10” PVC Sanitary
Sewer SDR 26 (>10°) from 261 linear feet to 287 linear feet
Removed the quantity shown for Item 848 — 10” PVC Sanitary
Sewer SDR 26 (0°-10%)

4. Addendum Acknowledgement Form
a. Attached is the Addendum Acknowledgement Form. Please fill out
the attached form, sign it and include it with the bid package to
acknowledge receipt of addenda.

ATTACHMENTS

e Revised Sheet 1 of 66 — Index of Sheets (1 page)

Revised Sheet 4 of 66 — Estimates & Quantities (1 page)

Sheet 43A of 66 - Environmental Permits, Inspections and Commitments
Revised Sheet 63 of 66 — Plan and Profile — Line C (1 page)

Revised 025 Unit Pricing Form (3 pages)

Addendum Acknowledgement Form (1 Page)

. AuN
End Addendum #2 Q%“g AN
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CITY OF SAN ANTONIO
DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES
CONTRACT SERVICES DIVISION

RECEIPT OF ADDENDUM NUMBER(S) _#2 IS HEREBY ACKNOWLEDGED FOR PLANS AND

SPECIFICATIONS FOR CONSTRUCTION OF Westwood Village Drainage — Pinn Road to Old U.S. Hwy. 90

FOR WHICH BIDS WILL BE OPENED ON October 11, 2011

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID
PACKAGE.

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title
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Sheet List Table

Sheet Title
COVER »
GENERAL PLAN SHEETS 1 - 6 (6)
INDEX OF SHEETS '
GENERAL NOTES STANDARD

SUPPLEMENTAL GENERAL NOTES
ESTIMATES & QUANTITIES
PINN ROAD TO OLD HIGHWAY 90 - HORIZONTAL AND VERTICAL CONTROL
TREE PRESERVATION PLANS SHEETS 7 - 9 (3)
TREE PRESERVATION PLAN
ENLARGED TREE PRESERVATION PLAN
TREE PRESERVATION PLAN DETAILS
'~ TRAFFIC CONTROL PLANS - SHEETS 10 - 41 (32)
TRAFFIC CONTROL PLAN SUMMARY '
SEQUENCE OF CONSTRUCTION
PHASING AND STAGING NOTES - STREET AND DRAINAGE CONSTRUCTION
& TRAFFIC NOTES AND SPECIAL CONDITIONS
ADVANCED WARNING SIGN LAYOUT
DETOUR LAYOUT
TRAFFIC CONTROL PLAN TYPICAL SECTIONS
TRAFFIC CONTROL PLAN B
BARRICADE AND CONSTRUCTION STANDARDS
BARRICADE AND CONSTRUCTION GENERAL NOTES AND REQUIREMENTS
BARRICADE AND CONSTRUCTION PROJECT LIMIT STANDARD
BARRICADE AND CONSTRUCTION WORK ZONE SPEED LIMIT STANDARD
BARRICADE AND CONSTRUCTION TEMPORARY SIGN NOTES STANDARD
BARRICADE AND CONSTRUCTION TYPICAL SIGN SUPPORT STANDARD
BARRICADE AND CONSTRUCTION PORTABLE CHANGEABLE MESSAGE SIGN
BARRICADE AND CONSTRUCTION ARROW PANEL, REFLECTORS,
BARRICADE AND CONSTRUCTION CHANNELIZING DEVICES STANDARD
BARRICADE AND CONSTRUCTION PAVEMENT MARKINGS STANDARD
BARRICADE AND CONSTRUCTION PAVEMENT MARKING PATTERNS STANDARD
TRAFFIC CONTROL PLAN TYPICAL DETAILS
WORK ZONE SHORT TERM PAVEMENT MARKINGS
TRAFFIC CONTROL PLAN DETAILS
LOW PROFILE CONCRETE BARRIER
' ' HYDROLIGIC MODELS - SHEETS 42-43 (2)
CULVERT AND CHANNEL CALCULATIONS
LIMITS OF ORDINARY HIGH WATER MARK
o ENVIRONMENTAL - SHEET 43A (1)
ENVIRONMENTAL PERMITS, ISSUES AND COMMITMENTS (EPIC)

44
45
46
47
48
49
50
51
52
53
54
55
56
' 57-59
60
61
62
63
64
65
66

CONSTRUCTION PLANS - SHEETS 44 - 66 (23)
PAVEMENT MARKINGS - OLD U.S. HWY. 90
OLD U.S. HWY. 90 CULVERT PLAN
METAL BEAM GUARD FENCE DETAIL
METAL BEAM GUARD FENCE DETAIL - SHORT RADIUS
SINGLE GUARDRAIL TERMINAL DETAIL
TYPICAL CONCRETE CHANNEL RIP-RAP STANDARDS
PIPE RAILING DETAILS
CONCRETE WINGWALLS WITH FLARED WINGS FOR 0° SKEW BOX CULVERTS

'BRIDGE END DETAILS
‘SPLIT BOX CULVERT DETAILS
‘SPLIT BOX CULVERT DETAILS

EXTENDED CURB DETAILS

‘BOX CULVERTS PRECAST MISCELLANEOUS DETAILS

STORMWATER POLLUTION PREVENTION PLANS
SAWS COVER SHEET SEWER PHASE |
SAWS SEWER NOTES PHASE |

" SANITARY SEWER MASTER PLAN PHASE |

PLAN & PROFILE PHASE | - LINE E
SAWS COVER SHEET WATER PHASE |
SAWS WATER NOTES PHASE |

'WATER DISTRIBUTION PLAN PHASE |

DN,
) “

DATE: REVISION:

107772011 1. ADD EPIC SHEET

TEL 210.681.2951
m M.W. CUDE ENGINEERS, L.L.C. FAX 210.523.7112

D E 1350 N. LOOP 1604 E., STE. 104
WWW.MWCUDE.COM
SAN ANTONIO, TEXAS 78232 TBPE FIRM £455

ENGINEERS

CITY OF SAN ANTONIO

CAPITAL IMPROVEMENTS MANAGEMENT SERVICES DEPARTMENT

PHASE 1 - WESTWOOD VILLAGE - PINN ROAD TO OLD U.S. HWY. 90

INDEX OF SHEETS

BID SET PROJECT NO.: 40-00068(CIMS) #X2407.010 (MWC) |DATE: 2011-09-19

DRWN. BY: JEH/MG |DSGN. BY: WPM/JER ICHKD. BY: CRD/JER SHEETNOQ.: 1 OF 66




TOTAL

ITEM- CODE DESCRIPTION UNIT QUANTITY
100.1 MOBILIZATION L.S. 11%
100.2  |INSURANCE & BOND LS. 3%
101.1 PREPARING RIGHT OF WAY L.S. 4%
102.1 OBLITERATING ABANDONED STREET (<25,000 S.Y.) S.Y. 747
103.4  |REMOVE MISCELLANEOUS CONCRETE (demo concrete structures - 1' thick) S.F. 13363
105.1  |CHANNEL EXCAVATION (150<X<5,000) CY. 422
106.1 BOX CULVERT EXCAVATION & BACKFILL (600<X<10000C.Y.) CcY. 1,691
107.1  |EMBANKMENT (FINAL)(ORD COMP)TY C) cY. 168
108.1 LIME TREAT. SUBGRADE (6" COMPACTED DEPTH) S.Y. 747
108.2 LIME (<100 TON) TON 10.13

110.2.1  |MANAGEMENT OF IMPACTED SOIL CY. 4

110.5.1 DEVELOPMENT AND IMPLEMENTATION OF A SITE SPECIFIC HEALTH AND SAFETY PLAN L.S. 1
200.1 FLEXIBLE BASE (22" THICK) S.Y. 747
202.1 PRIME COAT GAL. 149
203.1 TACK COAT GAL. 75
205.3 HOT MIX ASPHALTIC PAVEMENT, TYPE C(5") S.Y. 747
307.1 CONCRETE STRUCTURE (headwalls & wingwalls) cYy. 120.7
309.1 PRECAST CONCRETE CULVERT (10'X 12 L.F. 271.5
505.1 CONCRETE RIPRAP (5" THICK) (4000<X) S.Y. 485
509.1 METAL BEAM GUARD RAIL L.F. 594
509.1 SINGLE GUARDRAIL TERMINAL EA. 4
520.1 HYDROMULCHING S.Y. 1,775
522.1 SIDEWALK PIPE RAILING LF. 230
525.1 CONCRETE TRAFFIC BARRIER (PORTABLEXTY I L.F. 680
525.1 CONCRETE TRAFFIC BARRIER (PORTABLE)TY II) L.F. 40
530.1 BARRICADES, SIGNS & TRAFFIC HANDLING L.S. 3%
535.1 4 INCH WIDE YELLOW LINE (<100,000" LF. 294
5352 |4 INCH WIDE WHITE LINE (<30,000') LF. 294
536.1 4 INCH WIDE YELLOW LINE L.F. 2,830
536.2 4 INCH WIDE WHITE LINE LF. 2,955
540.1 ROCK FILTER DAMS (INSTALL/REMOVEXTYPE 1) LF. 97
540.6 CONSTRUCTION EXITS (INSTALL/REMOVE) S.Y. 133
540.9 TEMPORARY SEDIMENT CONTROL FENCE L.F. 142
554.1 EROSION CONTROL MATTING S.Y. 115

DATE: REVISION:

10/7/2011 1. ADDENDUM #2 QUANTITY REVISION

TEL 210.681.2951
77NN\ MW, CUDE ENGINEERS, LLC. (L 210481 2951

C D E 1350 N. LOOP 1604 E,, STE. 104
WWW.MWCUDE.COM
SAN ANTONIO, TEXAS 78232 TBPE FIRM #455

CITY OF SAN ANTONIO

CAPITAL IMPROVEMENTS MANAGEMENT SERVICES DEPARTMENT

PHASE [ - WESTWOOD VILLAGE - PINN ROAD TO OLD U.S. HWY. 80

ESTIMATES & QUANTITIES

BID SET PROJECT NO.: 40-00068(CIMS) #X2407.010 (MWC) |DATE: 2011-09-19

DRWN. BY: JEH /MG |DSGN. BY: WPM/JER ICHKD. BY: CRD/JER SHEET NO.: 4 OF 66




{. Do nal olfer Sheet Design or Feet slyss, alze or welght - mofoh fexi offribufee.

&, I additionol space s neaded for o numberwd secifon, fance and od fust ascifons

up or down as eeded Tor proporfioning cnd reodobilily it do not refooaty from

s rolofive position.

During te design phese of profoct davaiopment ihe Foliowing anvironmanfal parmits, 1ssues and commiimanis
Beve bean daveioped during coordinddion with resource agancies, foctd governmadl erfliies and the geners!
publlo, Ay thange ordars dnd/or daviotions fo i Fina dosign must be reparied fo Hiw Enginesr prisr

o canmanoage? of consiruction ediviifes, aa oddifonal ervironmanfal claorances may ba reguirsd.

1. Claaon Watsr Act, Sectlon 402 Natfonal Pollutant Discharge Eiimination Sysiem
{ Addresses M54 requirsmernts )

[X] %o Aotlon Required O Required Astton

satera of the US/Statfon #

Actfon Mo R/L of Cartarline Corm[tment
18 -
The project will incorporate best management practices
2 (BMPs) associated with the NWP 12 and NWP 14 BMP
requirements.
EA

11. Cison ¥oter Act, Seotlon 401 ad 404 Compllicnos
Fliling, dredging of excawiing in ory woler bodles, rivers, crosks, sireams, wailonds of wa areas s
profibited unlass spectfted In He USACE pamlt ond cpproved By the Enginesr.

Ay metertal i mgam #lﬁm%mmmyﬂlgzglamffﬂmmm
tpland are, meter pocad In o USACE ctond water Is Igingie From an upland
www#linﬂnwjem‘ﬂ'nﬂaa'asmm I#g

[ o Parmit Reguirsd

X 404 perml+ ond 401 Certiffcation Required

Tta Condroctor must adiers fo il of the lerme and conditions ossoofald with e follawing permifisk

Permit Recuired Action Raters of the US Appifedble Plan Sheat Titla
1. NWP 12 and 14 Westwood Village Creek Stoermwater Pollution
Prevention Plan - Old
2 Hwy 90
Old Hwy 90 Culvert
s, Plan

The following best management practices il be implementad lo ensure
4, compliance with the Claan Water Act:

Erosion control: femporary vegetation

Sedimenlation control: rock filter dams, sitt fences

% Post-construction TSS comrol: psrmanent vegetation

111. Cultural Rescuross

Culiural resources il under the Antiquities Code of Texas and/or the Nations]l Historic Preservation Act, ag;
amended 1956, If a previonsly unidentified archacologleal gite fs d duting cilon work, activitles
should be inmediately stopped in the vicinity end the City Archaeologlst (210-207-7306) notified and or the SHPO.

¥o Aotlon Required [ #equired aatlon

Statlon #

RAL of Centeriine Coml-imant

Actlon Ho.
1a

2

3

4.

5.

1V, Hezardous laterlals o Condaaination Issuss

I potani{olly horordous safaricl ond/ar corfemincied madla (.a. soff, groondwaler, surface woer,
sediment, bullding mdferials) are wexpechadly enoountered durlng construction, ceasa work In e
Immediaf area and cordoct ifm Englnest® Imeesdlotoly.

1 Mo action Required feculred actlon

Statlon &

R/L of Centerline Comml+ment

Aatlon No.
L
Environmental oversight, monitoring, and soil/groundwater
2 management is required for a specific area within the project
limits. For mere detailed information, please consult the CIMS
EMD Environmental Specifications document. The Contractor will

3. be required to prepare a Waste Management Plan and a Health
and Safety Plan.
A
L
V. Faderal Listed, ond Proposed Threghensd ond Endangersd Specles, Critlegl
Habltat, State Listed 1 Cardldate las and ul Birds
[ e Actlon Raquirad d Required Aotlon
Statlon #
Astlen No. Connl et

R/L of Camierline
8

S5
Follewing requiranants:

ug aotive migratery bird nesis (nets conhalning eggs awdfor
fll‘dﬂ-lm blrdc) cf ay time of year. Inwotive nests may be removed exospt on/in
struatures where speclal requirements apply.

B. COn/In struoturss, 1T there are oy ootlva nests, they shal | not ba removad urtl] all
rests becems Immctive. After Inactive neste ae ared/or before neet activity begins,
datarrent moteriols my ba oppl lad 1o the nrun‘u'u 1o prevent Tuiura neat bullding.

2.Any of the above actions must be coordinated with City Engineers and the
CIMS Environmental Management Division

4

4,
Include these paragraphs

LISTED SPECIES

i oy & Ife Nlsiod spactes are pheerved, cease work In ihe Immediale orea, do not disiurb species ar
teeldet and corfoct e Enginesy immadiaiely.  The wark may nal ramova oziive masis from bridges and offer
sirudurss during nasting season of ihe Nrds esscololed with the nasts.

mwm%saw. caass wark In 1he Immedicias orea, ond confoct

e Engltear Inwred
VI. Vegetatlon Resouross /COSA Tree Ordinance

[] Mo actisn Reculred Kl Required Actlon

Statlon #

F/L of Centerllne GentlHnert

Actlon ¥o.
1.

This information to be supplied by COSA arborist.

Contractor is required to follow the Tree Preservation Plan, sheets 7, 8 and 9.

1.

V11. Edwarde jhi o

[X o actien Requirad

Statlon #
Aotlen No.

fa
2
3
4.

VIII, Other Environmenial Issues

[ W Action Requlred

Statlon #
Antion No.

R7L of Centerline

R/L of Centeriing

[ fequired sctien

Conml et

Required Actlon

Camlmert

1.
The patential for conflicts with AC pipe was noted in the plans.

, Please referto AC pipe specifications for handling,
transportation, and disposal methods.

This EPIC sheet is only for the work to
be conducted on the culverts at Old
Highway 90. It does not cover any

future phases of work associated with
-this project.

Design Conguitont Lago here -
dalete block iF not opplicable

VWestwood Village Drainage (Old Highway 90
Culvert Madifications)

ENVIRONMENTAL PERMITS,
ISSUES AND COMMITMENTS

DF E’ﬂv'. ,u,"; PROJECT NO. HIGINAY
STATE DISTRICY COUNTY
TEXAS SAT SHEET
CONTROL | SECTION JoB W,
01/08

DATE:

REVISION:

VNN
CUDE

M.W. CUDE ENGINEERS, L.L.C.
1350 N. LOOP 1604 E., SIE. 104
SAN ANTONIO, TEXAS 78232

ENGINEERS

TEL 210.681.2951

FAX 210.523.7112
WWW.MWCUDE.COM

TBPE FIRM #455

CITY OF SAN ANTONIO

CAPITAL IMPROVEMENTS MANAGEMENT SERVICES DEPARTMENT

PHASE | - WESTWOOD VILLAGE - PINN ROAD TO OLD U.S. HWY. 90
ENVIRONMENTAL PERMITS, ISSUES AND

COMMITMENTS (EPIC)

BID SET

PROJECT NO.: 40-00068{CIMS) #X2407.010 (MWC)

DATE: 2011-08-19

DRWN. BY: JEH/MG |DSGN. BY: WPM/JER |CHKU. BY: CRD/JER

SHEET NO.: 43A OF 66




C.P.S. ENERGY UTILITIES NOTE:

SHEET NOTES:

CALL THE TEXAS STATE WIDE ONE CALL LOCATOR NUMBER 1-BDD-344-8377, 4B HOURS

1 AND/OR TLY RETAINED EMPLOYEE

b

INSTALL A S.AW.S. APPROVED SANITARY SEWER FIPE COUPLING (FERNCO OR APPROVED

TRENCH EXCAVATION SAFETY PROTECTION:

TREE NOTES:

ASBESTOS NOTE:

CONTRACTOR AND/OR CONTRACTOR'S INOEPENDENTLY RETANED EMPLOYEE OR STRUCTURAL

1. CONTRACTOR SHALL USE EXTREME CAUTION gunwc CONSTRUCTION DPERATIONS TO

AVOID LRNECESSARY DAVAGE TO EXISTING TREES.

FIiPE, ALSO KNOWN AS TRANSITE PIPE AND WHICH IS KNOWN TO
MATERIAL (ACW), IS LOCATED WITH'IN THE PROKECT LIMITS,

ASBESTOS CEMENT (AC)
CONTAN ASBESTOS-CONTAINING

OR
BEFORE BEGINNG ANY EXCAVATION. CESIGN/GEQTECKNCAL / SFETY/ EQUPMENT CONSLLTANT. IF ANY. SHAL REVEEW THESE
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IADERGRORD ELECTRIC FACLIES ¥ ADJACENT 10 WORK AREA (RSPLY. STANDARDS FOR TRENCH EXCAVATIONS. SPECIFICALLY, CONTRACTOR AND/OR
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2. ALL LATERALS TO BE INSTALLED @ 2.0% MINMUM SLOPE WITH ONE~WAY CLEANOUT. THEM FREE FROW GRAVEL, ASPHALT, OR OTHER DEBRIS. (N.S.P.1.
3. THE EXISTENDE AND LOCATION OF UNDERGROUND CABLE INDICATED ON mi:sz PLANS 9. CONTRACTOR SHALL PROVIDE ACCESS TO AND
ARE TAKEN FROM THE BEST RECORDS AVAILABLE, AND ARE NOT GUARAN EMERGENCY VEHICLES AT ALL TIMES. (N.SP.)
A CONTRACTOR MUST CONTAC THE TELEPHONE COPANY CABLE LOCATOR 48
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RESPONSIBLITY 10 PROTECT AND SUFPORT TELEPHONE COMPANY PLANT DURIIG
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R NaLD o THE UNIT PRICE-Bib’ PER Tl B5% OR AS DIRECTED BY SAMS.
\ N /
ONTRACTOR TO REPLACE /
\ SEWER MAIN IN PLACE
/ TOTAL
R R e . or ITEM- CODE] DESCRIPTION UNIT EST. FINAL
NTRA 2'HMAC TYPE "D" & REPAIR UTILITY TRENCHES h -
B(OGRA\%TL%E;?E&E:IY—A \A(I:IFHIN WITH 10" ASPHALT TREATED BASE {105.Y.} 100.1 MOBILIZATION LS. 10%
UMITS OF SANITARY SEWER PER SAWS SPECIFICATIONS. 1011 PREPARING RIGHT OF WAY LS. 5%
- TRENCH TO EQUAL OR BETTER 2054 HMAG TYPE "D" (2 COMP. DEPTH){<5000 S.Y.) SY. 273
f}ﬁpfgf,fl;g;#‘"' el CONDTION (NS.P.L) 206.1 10" ASPHALT TREATED BASE SY. 10
_—— — INV. IN {10= 680.96 2081 | swvaae, rEoem | Y. peos
INV.IN (8")= 698.64 _ _— 550 TRENCH EXCAVATION SAFETY PROTECTION LF. 366
INV. OUT= 680.96 848 10" PVC SANITARY SEWER SDR 26 (>10) LF. 287
80°00'00" - 8522 SANITARY SEWER DROP MANHOLE (0-6) EA 2
12 5@ 12" 852.3 EXTRADEPTH MANHOLES VF. 28.44
10"SS ( ., 3+00 856.1 10" CARRIER PIPE LF. 79
! : 107SS 4 856.3 24" STEEL CASING (OPEN CUT) LF. 79
70°28'23" 8 864 BYPASS PUMPING LS. 1
A8 A A R A B 8 3 B B B R R &8 866 PRE-CONSTRUCTION SEWER MAIN TELEVISION (87-157) LF. 366
A : i 866 SEWER MAIN TELEVISION (815" LF. 366
i~ \\ MRS \
[ \\“\s N N
N N SN \\:\\\\1\\\“\\ ENDZA"STE&CA§ING %
Y ﬂ:\\‘g:\ [RRERRENR PROP. SS DROP MH. C-2
< TR RII WMWY M.H,TOP=702.39
% R INV. = 437.55
- - N e e INV. OUT= ¢83.30
& } mimnaaaaEy - - - : -
N N N NN NS DN NN
& ::::31‘;\:::5\;:::;3::::;;::\ ﬁkw RN \\:\\yiﬁ&‘: NN
@ NSNS SRR NN NN | N \\\ SRR \‘ \§\\\"\)~\\\\_§:\\\ ]I
HORIZONTAL SCALE: 1" = 40'
STA. 0+00.00 TO STA. 3+66.28 VERTICAL SCALE: i = 10'
QF_ ¥~ o o0 [+ o] R e /]
2T q 12 ®|= Ik
o Ol = | [{e] o
ik 82 83 ok
+ P +O L
. P
S [el] ) ] MR
A=Z | {Lu) |2
<" o < S gl-a
hlER ol > n{n hiZS
710 =" 2 =h 710
s e [ < A
o= < N (o]
% o~ EKISTING . g
705 z 2 GROUND ¢ 205
o o 1] oY
o T y : S
r m 4+ 10X12 M.B.C. ©
a
Q BE[YOND A BIGEMTE o)
Y~ st Yyt v /4 1 bt e N e —_——— g —— - mmm
700 it Rt 700 CUDE B _smm
/| T mm ENCHEENS
7/ ’ /
695 695 PLAN & PROFILE - LINE C
CITY OF SAN ANTONIO
CAPITAL IMPROVEMENTS MANAGEMENT SERVICES DEPARTMENT
LEGEND 1.|ADDENDUM #2 QUAN. REV. 10/7/2011
690 — D,
s
GAS U 2 G
UNOERGROUND BLECTRIC
(I\ OVERHEAD ELECTRIC e OF.
CHAM L mmc * e ~ No. Revision Drawn |Approved | Date
685 bl REVISIONS
FIRE HYDRANT pd
o Pé WESTWOOD VILLAGE
WATER LETER PINN ROAD TO
“““;“nﬁmpm ﬁ OLD U.S. HWY. 90
680 10" SDR+26 @ 0.64% P P vt ] < PROPOSED SEWER
o s oot PHASE |
§§ N = HN o e g DEVELOPER: SAN ANTONIO WATER SYSTEMS
oz Sxzkz 8? zH s © [coNT. ——  [BUDGET PROW.
o [&) QO™ —
Llisk Llen 8 2 [Ta il ﬂ‘“ o SUBM‘TTED
O ZjOZO® o nx FounD 1RON PN .
e o Sl So Y 8 3l S EL R D R o [QNYINE s ©  |APPROVED
b;zg d N Vo] % . 3 . (\i N (\i C\i l"s l‘";% © g:.twnms:t(os«!s‘;;m) ]
ZH=z 00 Mo X O o ol ) 0 ) © o 0 8" © ¥ aoo A MAP No. 120-572 & 122-572 SHEET
» oL W © ©|o © © |© © © © 1Y o sepiare sy o wsens  BECT. No. 63
0400 1400 2+00 3+00 TREE (BESCRRTON & ST o+ |DR. JEH |CK. CRD_|JOB No. 08-5561 | Or 66




